

**AMENDMENT NO. 3**

**Procurement number N/R/01/18**

**Made on December 17<sup>th</sup> 2018**

In Tender Documents for procurement: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme–Component 3, publication number N/R/01/18, amendment was made as follows:

**1. In Lot 3 - Reconstruction and upgrading of school facility OŠ „Jovan Jovanović Zmaj“, Zvečka:**

- BoQ is unlocked as whole and the calculation formula is determined.
- BoQ of GYM Hall in part XVII Other works Position 6 is being modified by adding revised quantity and unit measures.
- BoQ of for architecture and construction works for reconstruction and additions of separate department is being modified by prenumeration of position Dry mounting works which is now position XIII and position Obtaining certificates about energy features of the objects which is now position 8 within position XVI Other works.

Please see Attachment no 1.

**2. In Lot 6 - Construction of school gym Srednje škole u Svilajncu,**

In BoQ for NN feed supply calculation formula is determined.

Please see Attachment no 1.

**3. In Lot 7 – Upgrading of school facility SŠ Peta ekonomska škola u Rakovici, Beograd.**

- BoQ of works is unlocked as whole and the calculation formula is determined.
- BoQ of construction and finishing works is being modified in part Recapitulation by adding position Demolition.

Please see Attachment no. 1.

**Procurement committee**