

AMENDMENT no. 7

Procurement number N/R/02/16

Made on November 16th, 2016

In the tender documents for the procurement no. N/R/02/16 - Performing construction, reconstruction and renovation works for the third group of schools within School Modernisation Programme – Component 3, following modifications were made:

In the tender documents, Part 2 – Bill of Quantities, Lot 4 - Bill of Quantities for construction works and water and sewage works for ES „Nikola Tesla“ in Novi Sad following modifications were made:

- Quantity for position 1 in locksmith works
- Measurement unit for positions 8 and 9 within dismantling and demolition works
- Name of position V in total recapitulation of the water and sewage works – positions now say concrete works instead masonry works

Enclosed is amended Bill of Quantities for construction works and water and sewage works for ES „Nikola Tesla“ in Novi Sad.

In the tender documents, Part 2 – Bill of Quantities, Lot 4 - Bill of Quantities for construction works for ES „Ivo Lola Ribar“ in Novi Sad following modifications were made:

- Quantity for position 1 in Bill of quantities for thermo-mechanical installations
- Position 6 in III Concrete and reinforced concrete works was added in the Bill of quantities for construction works
- Positions 1 and 2 were merged in one and quantity for position 3 within X Thinsmith works was added in the Bill of quantities for construction works

Enclosed is amended Bill of Quantities for construction works for ES „Ivo Lola Ribar“ in Novi Sad.

In the tender documents, Part 2 – Bill of Quantities, Lot 2 - Bill of Quantities for High school in Vrnjacka Banja following modification was made:

- Measurement unit for positions 1 and 9 within earthworks

Enclosed is amended Bill of Quantities for High school in Vrnjacka Banja.

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities for facade rehabilitation and windows replacement for School for shipping, shipbuilding and hydro construction in Belgrade following modification was made:

- Measurement unit for position A2 2.01. in the Bill of Quantities for facade rehabilitation and windows replacement

Enclosed is amended Bill of Quantities for facade rehabilitation and windows replacement for School for shipping, shipbuilding and hydro construction in Belgrade.

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities for water and sewage works for Macvanska high school in Bogatic following modification was made:

- Measurement unit for position I.3 in the Bill of Quantities for water and sewage works

Enclosed is amended Bill of Quantities for water and sewage works for Macvanska high school in Bogatic.

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities for ES „Milan Blagojevic“, Natalinci following modification was made:

- Measurement unit for position II.10

Enclosed is amended Bill of Quantities for ES „Milan Blagojevic“, Natalinci.

All other terms and conditions of the Tender documents remain unchanged.

The above mentioned amendment is integral part of the Tender documents.

Deputy president of Procurement Committee


Maja Pantić