



**Republic of Serbia
MINISTRY OF EDUCATION, SCIENCE
AND TECHNOLOGICAL DEVELOPMENT**

Number: 404-02-100/2014-05/14

Date: December, 2nd 2014

Belgrade

QUESTIONS AND ANSWERS No. 13

Regarding the request for clarification of tender documents for the procurement no. NZN/03/14 - Performing construction, reconstruction and renovation works on the school buildings within School Modernisation Programme, we submit the following answers:

1. BIDDER'S QUESTION:

LOT 1, school no. 15 municipality Zajecar, elementary school "Djura Jaksic". In the tender documentation it is written Investment maintenance - Reconstruction of the electrical installation and repair of facades, windows and ceilings. In the Bill of quantities there are position for electrical installations and ceilings. We would like to know whether Bill of quantities for other works was not submitted or these works are finished?

ORDERER'S ANSWER:

Other works were finished. They were subject of previous tender that was finished. Subject of this tender are works in Bill of quantities that was submitted to you.

2. BIDDER'S QUESTION:

LOT 2, school no. 3, city of Belgrade, ES "Vojvode Stepe". In the Bill of quantities for demolition in the sheet summary recap, there are positions: 4. Electrical installation - exclusion of the building from the low-voltage network and dismantling of electrical installations and position 5. Telecommunications installation - removal of telecommunication drive, for which detailed Bill of quantities does not exist. We would like to know whether these positions exist, and if so, please provide us with the Bill of quantities.

ORDERER'S ANSWER:

Bill of quantities for Electrical and Telecommunications installation were submitted to you with Question and answer no. 11.

President of the Committee for Public Procurement
Maja Pantic