

The request for clarification of the Bidding documents

Subject: The answer to the question for IOP/2 - 2014 whose subject is Execution of works on the construction of Centres of excellence in Kragujevac.

**1. Question:**

According to Annex offer - Financial bid , provided that the Contractor turns first temporary situation after 25 % of the works performed.

According to Sub-clause 14 of the Conditions of Contract. 7 ( b ) it is stated that temporary situation , in the woods , which is verified by the Engineer , the Contractor will be paid 56 days after receipt of interim certificates and supporting documents.

The conclusion is that the Contractor payment of the first temporary situation can be expected 56 days after the execution of 25 % of the value of work.

Please confirm this finding and to offer additional clarifications.

**Response:**

We affirm the statement in question

**2. Question:**

The bill of „1 AG“ works under the 07-23 position within the locksmith work is stated – „Engine Control System“.

Please confirm that the control system of louvers motor

**Response:**

Error in the tender , and the schemes are fine. It is necessary that the blinds are controlled manually. No motorized.

**3. Question:**

Position papers from the bill of 6 - hydrotechnical INSTALLATIONS


Oil separators appearing in the bill within the concrete (positions 2. 14 and 2. 15) and in the course of the work on the rainy sewers (positions 5. 5 and 6. 7 ). In total there are 6 separator in the bill , of which three , which are within the concrete works , defined by the Bill of concrete , and three , in the sewer lines , made of polyethylene. Since the separators same technical characteristics and differ only by the material they are made , whether it is possible that errors occur in two places. This is supported by the fact that after examining the documentation projeketnu could see that the drawings has three oil separator.

I ask for clarification as there are separators , and from which the material ?

**Response:**

They are designed separators of light petroleum products on the rainy sewer. Separators are made of polyethylene for installation in land , Oleopass P NS6 / 30 - 2 pieces and Oleopass P NS3 / 15 - 1pc. The concrete works are faulty separators. The Purchaser shall submit corrected bill of works

President of the Commission

  
Olja Jovanovic, BSc. Arch.