



## Regionalni program stambenog zbrinjavanja

RHP-W2-AB/NOP2-2016

Nacionalni otvoreni postupak nabavke radova za izgradnju višeporodičnih stambenih objekata

### IZMENE TENDERSKE DOKUMENTACIJE

#### IZMENA BR. 5

Tenderske dokumentacije za nabavku radova  
Broj nabavke: RHP-W2-AB/NOP2-2016

U tenderskoj dokumentaciji za nabavku radova napravljene su sledeće izmene:

Usled uočene tehničke greške u predmeru "predmer Bajina Bašta prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

3	ARMIRAČKI RADOVI	REINFORCEMENT WORKS				
3,1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement, following the structural calculation and reinforcement details. Calculation per kg of processed and installed reinforcement.				
	B500B		k g	2112 7	-	-
	B500A		k g	5591	-	-
	MA		k g	5025	-	-
	<b>UKUPNO ARMIRAČKI RADOVI</b>	<b>TOTAL REINFORCEMENT WORKS</b>				-

Usled uočene tehničke greške u predmeru "predmer Kikinda prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>	<b>REINFORCEMENT WORKS</b>				
3,1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.				
	B500B		kg	26771,61	-	-
	B500A		kg	7772,61	-	-
	MA		kg	7264,17	-	-
	<b>UKUPNO ARMIRAČKI RADOVI</b>	<b>TOTAL REINFORCEMENT WORKS</b>				-

Usled uočene tehničke greške u predmeru "predmer Kruševac prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>	<b>REINFORCEMENT WORKS</b>				
3,1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.				
	B500B		kg	2296 3	-	-
	B500A		kg	6509	-	-
	MA		kg	5532	-	-
	<b>UKUPNO ARMIRAČKI RADOVI</b>	<b>TOTAL REINFORCEMENT WORKS</b>				-

Usled uočene tehničke greške u predmeru "predmer Paraćin prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>	<b>REINFORCEMENT WORKS</b>				
	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.				
	B500B		kg	34.656,51	-	-
	B500A		kg	1.989,51	-	-
	MA		kg	16.397,42	-	-
	<b>UKUPNO ARMIRAČKI RADOVI:</b>	<b>TOTAL REINFORCEMENT WORKS</b>				-

Usled uočene tehničke greške u predmeru "predmer Prokuplje prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>	<b>REINFORCEMENT WORKS</b>				
3.1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.				
	B500B		kg	21.470,00	-	-
	B500A		kg	6.522,00	-	-
	MA		kg	2.448,00	-	-
	<b>UKUPNO ARMIRAČKI RADOVI:</b>	<b>TOTAL REINFORCEMENT WORKS</b>				-

Usled uočene tehničke greške u predmeru "predmer S. Mitrovica prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>	<b>REINFORCED WORKS</b>					
3.1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.					
	B500B		k g	29.226 ,26	-	-	
	B500A		k g	8.902, 26	-	-	
	MA		k g	7.733, 46	-	-	
	<b>UKUPNO ARMIRAČKI RADOVI</b>						-

Usled uočene tehničke greške u predmeru "predmer Šabac prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>					
3. 1.	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.				
	B500B		kg	34022,41	-	-
	B500A		kg	3122,93	-	-
	MA		kg	2040,62	-	-
	<b>UKUPNO ARMIRAČKI RADOVI</b>					-

Usled uočene tehničke greške u predmeru "predmer Šid prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>	<b>REINFORCEMENT WORKS</b>				
3, 1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.				
	B500B		kg	142 79	-	-
	B500A		kg	323 5	-	-
	MA		kg	346 2	-	-
	<b>UKUPNO ARMIRAČKI RADOVI</b>	<b>TOTAL REINFORCEMENT WORKS</b>				-



Usled uočene tehničke greške u predmeru "predmer Vršac prazan.xlsx" u delu "Konstrukcija" menjaju se količine u poziciji 3.1 na sledeći način:

<b>3</b>	<b>ARMIRAČKI RADOVI</b>						
3.1	Nabavka, transport i postavljanje armature. Armaturu očistiti, iseći, saviti i ugraditi prema projektu i statičkim detaljima. Obračun po kg armature.	Procurement, transport, rectification, cleaning, cutting, bending and placement of reinforcement , following the structural calculation and reinforcement details . Calculation per kg of processed and installed reinforcement.					
	B500B		k g	2407 8,00	-	-	
	B500A		k g	7109, 00	-	-	
	MA		k g	2220, 00	-	-	
	<b>UKUPNO ARMIRAČKI RADOVI:</b>						-

Izmene su date u gorenavedenoj tabeli.

Svi ostali uslovi navedeni u tenderskoj dokumentaciji ostaju nepromenjeni.

Gorenavedene izmene su sastavni deo tenderske dokumentacije.

Komisija za nabavku