

ADDENDUM NO. 1

Procurement number N/R/01/18

Made on November 30th 2018

In Tender Documents for procurement: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme—Component 3, publication number N/R/01/18, following addendum was made in Volume II of Tender Documents, in part 3. Technical documentation – drawings, for following lots:

LOT 1 – in part OŠ „Vuk Karadžić“, Batinac, Ćuprija, Ekonomsko-trgovinska škola, Ćićevac,

LOT 2 – Construction of school gym OŠ „Branko Ćopić“, Mladenovo, Bačka Palanka.

LOT 3 - Reconstruction and upgrading of school facility OŠ „Jovan Jovanović Zmaj“, Zvečka.

LOT 5 - Construction of school gym OŠ „Aleksa Dežović“, Sevojno.

LOT 6 - Construction of school gym Srednje škole u Svilajncu.

LOT 7 – Upgrading of school facility SŠ Peta ekonomska škola u Rakovici, Beograd.

LOT 8 - Finalization of construction of school gym Srednje škole „Dragačevo“, Lučani.

LOT 10 – in part OŠ „Vuk Karadžić“ Negotin.

LOT 14 - in part OŠ „Vuk Karadžić“ Blaževo, Brus;

In which Drawings of windows and doors and Drawings of metal (locksmith) works were added.

Above mentioned drawings can be downloaded via link
www.piu.rs/download/Seme_stolarija_i_bravarija.rar.

Procurement committee

