

AMENDMENT NO. 1

Procurement number N/R/01/18

Made on November 30th 2018

In Tender Documents for procurement: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme—Component 3, publication number N/R/01/18, following amendment was made in Volume II of Tender Documents, Bill of Quantities, for following lots:

LOT 1 – in part Ekonomsko-trgovinska škola, Čičevac:

- Bill of Quantities for construction works and Bill of Quantities for EE is unlocked.

See Attachment No. 1.

LOT 4 – Finalization of construction of school gym OŠ „Dimitrije Tucović“, Čajetina:

Bill of Quantities for works on the installation of ventilation and air conditioning, Systems P4, position 6 is being modified in column Quantity by adding number 54.80 instead of number 55.

Bill of quantities for installation of heating and ventilation, Radiator heating, position 6 is being modified by adding revised calculation formula.

Bill of quantities for installation of heating and ventilation, C other works, Position 1 is being modified by adding measure unit, quantity and calculation formula.

Bill of Quantities - Recapitulation is unlocked.

See Attachment no.2

LOT 5 - Construction of school gym OŠ „Aleksa Dežović“, Sevojno.

Bill of quantities of installation of heating, A. Heating system, A.1 Installation is being modified, Position 2 is being modified so it reads: “50% of position 1 is paid for the auxiliary material needed for the installation of the pipe network.”

Bill of quantities of installation of heating, C. Heating installation C.1: Installation: “For the auxiliary material required for the installation of the pipe network, 30% of the position 11 is paid.”

See Attachment No. 3

Procurement committee

