

Procurement number N/R/01/18

Made on December 17th 2018

In Tender Documents for procurement: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme–Component 3, publication number N/R/01/18, following addendum was made in Volume II of Tender Documents, in part 3. Technical documentation – drawings, for following lots:

1. **LOT 3** - Reconstruction and upgrading of school facility OŠ „Jovan Jovanović Zmaj“, Zvečka in which Specification of planting is added to BoQ for landscaping and greening.

Please see Attachment No. 1.

2. **LOT 7** - Upgrading of school facility SŠ Peta ekonomska škola u Rakovici, Beograd in which BoQ for fire extinguishers and Recapitulation is added.

Please see Attachment No. 2.

3. - **LOT 11** - Construction, reconstruction and renovation of school facility: OŠ „Sveti Trifun“ Aleksandrovac and
- **Lot 12** - Investment maintenance and renovation of school: OŠ „Josif Pančić“ Baljevac, RaškaIn

In which Drawings of windows and doors and Drawings of metal (locksmith) works were added.

Please see Attachment no. 3

Procurement committee

