

REPUBLIC OF SERBIA
MINISTRY OF EDUCATION, SCIENCE AND
TECHNOLOGICAL DEVELOPMENT
Nemanjina Street 22-26, Belgrade, Republic of Serbia

In accordance with clause 3.7.14 of EIB Guide to procurement publish

CONTRACT AWARD NOTICE – LOT 6

Ministry of Education, Science and Technological Development, as Contracting Authority, on January 15th 2018 made the Decision to initiate the open procedure for procurement of works - Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme – Component 3, procurement number N/R/01/18.

Procurement is financed with a loan from the European Investment Bank in accordance with Finance Contract Fi n° 25.610 (“Official Gazette – International Agreements” No. 8-10 and 12-15). Annex II of the Financial Agreement was signed on March 6th 2017.

Subject of the procurement procedure is: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme – Component 3.

Procurement is divided in lots:

Lot 1 - Construction, reconstruction and rehabilitation of school facilities: OŠ „Vuk Karadžić“, Batinac, Ćuprija; OŠ „Vladislav Savić Jan“, Parunovac, Kruševac; OŠ „Knez Lazar“, Sebečevac, Kruševac; OŠ „Knez Lazar“, Majdevo, Kruševac; OŠ „Knez Lazar“, Veliki Kupci; Ekonomsko-trgovinska škola, Čičevac.

Lot 2 – Construction of school gym OŠ „Branko Ćopić“, Mladenovo, Bačka Palanka.

Lot 3 - Reconstruction and upgrading of school facility OŠ „Jovan Jovanović Zmaj“, Zvečka.

Lot 4 – Finalization of construction of school gym OŠ „Dimitrije Tucović“, Čajetina.

Lot 5 - Construction of school gym OŠ „Aleksa Dežović“, Sevojno.

Lot 6 - Construction of school gym Srednje škole u Svilajncu.

Lot 7 – Upgrading of school facility SŠ Peta ekonomska škola u Rakovici, Beograd.

Lot 8 - Finalization of construction of school gym Srednje škole „Dragačevo“, Lučani.

Lot 9 - Reconstruction, renovation and rehabilitation of school facilities: OŠ „Mladost“ Veliko Bonjince, Babušnica; OŠ „Niketa Remezijanski“ Bela Palanka; Tehnička škola „Boško Krstić“ Bojnik.

Lot 10 - Investment maintenance of school facilities: Umetnička škola „Stevan Mokranjac“ Negotin, OŠ „Hajduk Veljko“ Štubik, Negotin; OŠ „Vuk Karadžić“ Negotin.

Lot 11 - Construction, reconstruction and renovation of school facility: OŠ „Sveti Trifun“ Aleksandrovac.

Lot 12 - Investment maintenance and renovation of school facilities: OŠ „Josif Pančić“ Baljevac, Raška; OŠ „Dimitrije Tucović“ Kraljevo; Poljoprivredno-hemijska škola „Dr. Đorđe Radić“ Kraljevo; OŠ „Milan Blagojević“ Natalinci, Topola.

Lot 13 - Investment maintenance of school facilities: OŠ Dositej Obradović, Vražogrnac, Zaječar; OŠ „15 Maj“, Mali Jasenovac, Šipikovo, Zaječar; OŠ „Jovan Jovanović Zmaj“ Salaš - Glogovica, Zaječar; Srednjoškolski Centar Zaječar.

Lot 14 - Investment maintenance of school facilities: OŠ „Branko Radičević“ Razbojna, Brus; OŠ „Branko Radičević IO“ Zlatari, Razbojna, Brus; OŠ „Jovan Jovanović Zmaj“ PO Lepenac, Brus; OŠ „Vuk Karadžić“ Blaževo, Brus.

Lot 15 - Reconstruction and upgrading of school facility OŠ „Jovan Jovanović Zmaj“, Vranje.

Procurement Notice was published in the Official Journal of the European Union (OJEU) no. OJ S 207 from October 26th 2018, on the Public Procurement Portal of the Republic of Serbia, website of Contracting Authority and website of Jedinica za upravljanje projektima u javnom sektoru d.o.o. Beograd.

Bid opening was held on January 15th 2019.

Contracting Authority received:

- Two bids for Lot 1,
- One bid for Lot 2,
- Three bids for Lot 3,
- Two bids for Lot 4,
- Three bids for Lot 5,
- Four bids for Lot 6,
- Four bids for Lot 7,
- Two bids for Lot 8,
- No bids were submitted for Lot 9,
- One bid for Lot 10,
- Three bids for Lot 11,
- Two bids for Lot 12,
- No bids were submitted for Lot 13,
- Two bids for Lot 14,
- No bids were submitted for Lot 15.

Contracting Authority made the Decision on Contract Award on April 1st 2019.

On July 29th 2019 Contracting Authority concluded Contract with the Bidder Consortium: Građevinsko preduzeće Grading doo Paraćin, Dimitrija Marjanovića br. 26, Paraćin i Elingzo doo Beograd, ul. Ratka Mitrovića br. 165a, Beograd – Čukarica, in the amount of 796.484,00 EUR VAT excluded, for the **Lot 6**.