

**AMENDMENT no. 2**

**Procurement number OP/R/01/15**

**Made on March 7, 2016**

In the tender documents for the procurement no. OP/R/01/15 - Performing construction, reconstruction and renovation works for the second group of schools within School Modernisation Programme – Component 3, following modifications were made:

**In the tender documents in Part 2 – Bill of Quantities, Lot 4 - ES Knez Lazar SB3, Majdevo - Kruševac Bill of Quantities was modified.**

*Enclosed is amended Bill of Quantities for ES Knez Lazar SB3, Majdevo - Kruševac.*

**In the tender documents in Part 2 – Bill of Quantities, description of the floor setting works was modified - floor setting in gyms, for the following school facilities:**

**Lot 1:**

- ES Vuk S. Karadzic Bujanovac - Levosoje
- ES Georgi Dimitrov, Bosilegrad
- ES Ivan Vušović, Ražanj
- ES Jovan Jovanović Zmaj, Surdulica

**Lot 2:**

- ES Aleksa Dejović, Sevojno
- ES Jovan Jovanović Zmaj, Zvečka - Obrenovac

**Lot 3:**

- ES Djura Jakšić, Plažane - Despotovac

**Lot 4:**

- ES Aca Aleksić, Ploča - Aleksandrovac
- ES Aca Aleksić, Pleš - Aleksandrovac
- ES Ljupče Španac, Bela Palanka

*Enclosed are amended Bill of Quantities.*

**All other terms and conditions of the Tender documents remain unchanged.**

**The above mentioned amendments are integral part of the Tender documents.**

**Procurement Committee**