

AMENDMENT no. 2

Procurement number N/R/02/16

Made on 27th October, 2016

In the tender documents for the procurement no. N/R/02/16 - Performing construction, reconstruction and renovation works for the third group of schools within School Modernisation Programme – Component 3, following modification was made:

In the tender documents, Part 2 – Bill of Quantities, Lot 2 - Bill of Quantities for ES „Jovan Jovanovic Zmaj“ in Novi Pazar following modification was made:

- In the Bill of Quantities, construction craft works, pos XIV CERAMIC WORKS quantities for positions 1,2,3 and 4 were amended

Enclosed is amended Bill of Quantities for construction craft works for ES „Jovan Jovanovic Zmaj“ in Novi Pazar.

All other terms and conditions of the Tender documents remain unchanged.

The above mentioned amendment is integral part of the Tender documents.

Deputy president of Procurement Committee


Maja Pantić