

AMENDMENT no. 3

Procurement number N/R/02/16

Made on November 3rd, 2016

In the tender documents for the procurement no. N/R/02/16 - Performing construction, reconstruction and renovation works for the third group of schools within School Modernisation Programme – Component 3, following modifications were made:

In the tender documents, Part 2 – Bill of Quantities, Lot 4 - Bill of Quantities for ES „Nikola Tesla“ in Novi Sad following modification was made:

- In the Bill of Quantities, internal gas installations (05) 6/2.6.2 B. Equipment following positions are deleted:
 - Pos. 1. Supply and installation of stand-alone heat generator... pcs.1
 - Pos. 2. Supply and installation of afferent kit... set 3

Enclosed is amended Bill of Quantities for internal gas installations for ES „Nikola Tesla“ in Novi Sad.

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities for School for shipping, shipbuilding and hydro construction in Belgrade following modification was made:

- positions of works in individual and total recapitulation in the Bill of quantities for works on toilets maintenance were deleted. Positions refer to works that will not be performed and therefore are not subject of procurement.

Enclosed is amended Bill of Quantities for works on toilets maintenance for School for shipping, shipbuilding and hydro construction in Belgrade.

All other terms and conditions of the Tender documents remain unchanged.

The above mentioned amendments are integral part of the Tender documents.

Deputy president of Procurement Committee

M. Pantić
Maja Pantić