

AMENDMENT no. 4

Procurement number N/R/02/16

Made on November 4th, 2016

In the tender documents for the procurement no. N/R/02/16 - Performing construction, reconstruction and renovation works for the third group of schools within School Modernisation Programme – Component 3, following modifications were made:

In the tender documents, Part 2 – Bill of Quantities, Lot 2 - Bill of Quantities for High School in Vrnjacka Banja following modification was made:

- description of pos XII-1 in the Bill of quantities for construction works was amended

Enclosed is amended Bill of Quantities for construction works for High School in Vrnjacka Banja.

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities for XII High School in Belgrade following modification was made:

- description of position in Bill of quantities for facade, various works – position 1
- replacement of wiring was amended

Enclosed is amended Bill of Quantities for facade for XII High School in Belgrade.

All other terms and conditions of the Tender documents remain unchanged.

The above mentioned amendments are integral part of the Tender documents.

Deputy president of Procurement Committee


Maja Pantić