

AMENDMENT no. 6

Procurement number N/R/02/16

Made on November 10th, 2016

In the tender documents for the procurement no. N/R/02/16 - Performing construction, reconstruction and renovation works for the third group of schools within School Modernisation Programme – Component 3, following modifications were made:

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities on rehabilitation of flat roof for XII High School in Belgrade following modification was made:

- Position 1.8 within Dismantling and demolition works was deleted

Enclosed is amended Bill of Quantities on rehabilitation of flat roof for XII High School in Belgrade.

In the tender documents, Part 2 – Bill of Quantities, Lot 1 - Bill of Quantities for Posavotamnavska high school - building 2 - building under construction following modification was made:

- Quantity for position 01.004 Masonry works was amended

Enclosed is amended Bill of Quantities for Posavotamnavska high school - building 2 - building under construction.

In the tender documents, Part 2 – Bill of Quantities, Lot 2 - Bill of Quantities for Water and Sewage works for ES Jovan Jovanovic Zmaj, Novi Pazar following modification was made:

- Measurement unit for Pos 3. Supply, transport and installation of the water meter, brand “Insa” - Zemun or similar with an accuracy of measurement at least class “B” was modified.

Enclosed is amended Bill of Quantities for Water and Sewage works for ES Jovan Jovanovic Zmaj, Novi Pazar.

All other terms and conditions of the Tender documents remain unchanged.

The above mentioned amendment is integral part of the Tender documents.

Deputy president of Procurement Committee

M. Pantić
Maja Pantić