

ADDENDUM no. 3

Procurement number N/R/02/16

Made on November 10th, 2016

In the tender documents for the procurement no. N/R/02/16 - Performing construction, reconstruction and renovation works for the third group of schools within School Modernisation Programme – Component 3, following addendum was made:

In the tender documents, Part 2 – Bill of Quantities, Lot 2 - Bill of Quantities for High school in Vrnjacka Banja, following addendum was made:

- Bill of Quantities for joinery works was added

Enclosed is Bill of Quantities for joinery works for High school in Vrnjacka Banja.

All other terms and conditions of the Tender documents remain unchanged.

The above mentioned addendum is integral part of the Tender documents.

Deputy president of Procurement Committee

M. Pantić
Maja Pantić