

**CORRIGENDUM NO. 3 OF TENDER DOSSIER FOR THE PROCUREMENT OF:
EXECUTION OF WORKS ON THE CONSTRUCTION OF RESIDENTIAL
BUILDINGS, PUBLICATION REFERENCE: RHP-W5-AB/IOP1-2017**

Tender dossier for the procurement of: Execution of works on the construction of residential buildings, publication reference: RHP-W5-AB/IOP1-2017, is being modified in Volume 3 – Bill of quantities, as follows:

- 1. Krupanj, Position 11-02 Supply, transport and installation of wooden laminated floor thickness $d = 9-12\text{mm}$ which floats with the appropriate flask for solid support (cement liner coil was specially accounted for), under the Sub works – Complete building and construction works:**
 - There was duplication of Positions 11-01 and 11-02, so therefore the above mentioned position is being deleted.
- 2. Sremska Mitrovica, Metal works - Complete building and construction works:**
 - The thickness of double glazing is being modified and now it is $4+16+4\text{mm}$, while the thickness of the external edge is $0,5\text{mm}$.
- 3. Sremska Mitrovica, Sheet - metal works - Complete building and construction works:**
 - The description of the Position 06-01 is modified in Bill of quantities.
- 4. Sremska Mitrovica, Position 08-07, under the Tiling works (Floor tiles) - Complete building and construction works:**
 - Under the position 08-07, the length of the skirting is being modified and now is 16.99mm .
- 5. Sremska Mitrovica, Position 12-08 Sealing the building flower boxes, under the Various works - Complete building and construction works:**
 - Part of the description under the item "Warning" is being deleted and now reads as follows: "**Warning: Do not apply during high concentration of moisture in the air and during the rain.**"

6. Loznica, Internal water piping and sewage installations:

- When entering unit prices for foreseen positions, it was noticed that, in addition to each unit price entered, the mark "din" appeared, and therefore modification of the Bill of quantities in that part was conducted, under the sheet **Internal water piping and sewage installations**.

7. Niš, building 2, Telecommunication and signal instalation, Recapitulation of Telecommunication and signal instalation works:

- Recapitulation of Telecommunication and signal instalation works is being modified in accordance with the request for modification of Bill of quantities, sent by a potential tenderer, which refers to error in transferring of sums.

All other terms and conditions of the Tender Dossier remain unchanged.

The above mentioned modifications form an integral part of the Tender Dossier, and will be sent by e-mail to all the potential tenderers who have submitted request for receipt of Tender Dossier, under the name RHPW5ABIOP12017boq3.

Procurement committee

