

JEDINIKMA ZA VEŠTAČENJE I PROJEKTOVANJE  
U GRAĐEVINARSTVU D.O.O. BEOGRAD  
Br. 1990/1  
05.04. 2018. GOD.  
BEOGRAD, NEŽALJINA 22-26

**CORRIGENDUM NO. 3 OF TENDER DOSSIER FOR THE PROCUREMENT OF:  
EXECUTION OF WORKS ON THE CONSTRUCTION OF RESIDENTIAL  
BUILDINGS, PUBLICATION REFERENCE: RHP-W5-AB/IOP4-2017**

Tender dossier for the procurement of: Execution of works on the construction of residential buildings, publication reference: RHP-W5-AB/IOP4-2017 is being modified as follows:

1. In Lot 3, location Bački Petrovac, Volume 3 Bill of Quantities, part - Construction works and construction-specialists' trades, Section 05-00 – Metal works, position 05-09 - Construction, transport and installation of metal fence on ramps for disabled persons – 1) Designation in the schematic Or1, Or2, Or3, Or4 in a square, quantity is being modified so instead of 23,23 now it is 20,23 m1.
2. In Lot 3, location Bački Petrovac, Volume 3 Bill of quantities, part - Construction works and construction-specialists' trades, Section 05-00 – Metal works, position 05-09 - Construction, transport and installation of metal fence on ramps for disabled persons, item 2) is being modified so now it reads: Designation in the schematic 1 and 2 and 3 in a double square, h=110cm 6,92 m1.
3. In Lot 4, location Irig – Volume 3 – Bill of quantities, Part - Construction works and construction-specialist's trades, Section 09-00 - Flooring, Position 09-01 - Laminate, where it is said that the laminate is 11mm thick, is being modified, and now the minimal thickness of the laminate is 10mm.
4. In Lot 4, location Pančevo, Volume 3 - Bill of Quantities, Part Construction works and construction-specialist's trades, Section 01-00 – Masonry – Plastering, position 01-06 , quantities for plastering of bathrooms and toilets, 2cm thick, is being modified and now it is 161,62m2, position 01-07 quantities for plastering of masonry walls in apartments, thickness 2cm is being modified and now it is 644,69 m2, quantities for plastering of masonry walls in corridors, thickness 2cm, is being modified and now is 44,85 m2, quantities for plastering of masonry walls between apartments, thickness 3cm, is being modified and it is 167,65 m2, and total for all mentioned positions is now 1018,81m2.

**All other terms and conditions of the Tender Dossier remain unchanged.**

The above mentioned modification forms an integral part of the Tender Dossier, and will be sent by e-mail to all the potential tenderers who have submitted request for receipt of Tender Dossier, under the name RHPW5ABIOP42017-boq-rev02.

Procurement committee

