

6837/11
11.12. 18

AMENDMENT NO. 2

Procurement number N/R/01/18

Made on December 11th 2018

In Tender Documents for procurement: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme–Component 3, publication number N/R/01/18, amendment was made as follows:

1. In Volume I of Tender Documents, Section 1, Invitation for submission of the bids, in the part where the Lots into which procurement is divided are stated, the names of schools in Lot 9 and Lot 11 are changed so that:

- **In Lot 9**, instead of OŠ Niketa Remezijski "Bela Palanka school name now reads:

“Srednja škola Niketa OŠ Niketa Remezijski "Bela Palanka”

- **In Lot 11**, instead of OŠ “Sveti Trifun” Aleksandrovac school name now reads:

“Srednja škola OŠ “Sveti Trifun” Aleksandrovac”.

2. In Volume I of Tender Documents, Section 3, Letter of the Bid with Appendices and Forms, in Form 3.1: Bid Form, in article 3. Bidders's declaration, paragraph 4. is changed and it reads:

“This Bid is valid for the period of _____ (at least 120 calendar days) days from the bid opening date and it shall remain binding for us and may be accepted at any time before that date.”

Please see Attachment No. 1

3. In the part of the Bill of quantities, as follows :

- **In Lot 4 - Finalization of construction of school gym OŠ „Dimitrije Tucović“, Čajetina:**

Changes in the BOQ 2 VIK-1, in the part of the sanitary facilities and accessories, Position 3 as determined by the calculation formula.

Changes in the BOQ 2 VIK-1, in the part Sanitary facilities and accessories, Position: Total Sanitary facilities and accessories as determined by the calculation formula.

Changes in the BOQ 2 VIK-1, in the part Sewage, Positions 6 and 7, by replacing quantity 131 with 130.5 instead.

Changes in the BOQ 2 VIK-1, in the part of Review by deleting the Position Ventilation of the bathroom and toilet and the calculation formula is determined.

Please see Attachment no. 2

- **In Lot 5** - Construction of school gym OŠ „Aleksa Dežović“, Sevojno.

Changes in the DD BOQ Construction, in part II Earthworks Position 7 determining the calculation formula.

Unlocking the BOQ in the part of DD BOQ Construction, IV Armoring Works, Position 1.

Unlocking the BOQ in the part of the DD BOQ Construction, VII Carpentry Works, Position 1.

The DD BOQ Construction is changed, in the part of Review by determining the calculation formula.

The DD BOQ Construction is unlocked, in the part Summary Review and the calculation formula is determined.

Please see Attachment no. 2

- **In Lot 6** - Construction of school gym Srednje škole u Svilajncu, changing Position 237 in the BOQ of AC works, in part XVI facade works, changes in Position 2, so now it reads:

"Executing the facade made of Eternit panels (fiber cement panel) with a thickness of 8 mm, the panels are placed on the appropriate aluminum substructure that is fastened to the facade walls. The fastening of the panels to the substructure should be made visible - using inox rivets and cylinders with a head in the color of panel. The panels and substructure are to be installed according to the manufacturer's instructions. The dimensions of the Eternit panels are shown in the graphic enclosures, but the actual measures for executing the facade made of Eternit panels must be taken on site after the execution of the basic construction work at the building and in agreement with the designer. The price includes the purchase, transport and installation of all the required materials, the appropriate substructure, and the required scaffold. Calculation per m2 of completed facade set of executed Position."

- The BOQ of construction and construction-craft works in the Part VII Insulation works, Position 1, is changed, by determining the calculation formula.

Please see Attachment no. 2

- **In Lot 8** - Completion of the construction of the Gymnasium of the Secondary School "Dragačevo", Lučani

The BOQ of the works is unlocked, in the Summary Review part, and the calculation formula is determined.

Please see Attachment no. 2

- **In Lot 10** - Investment maintenance of school facilities: Umetnička škola „Stevan Mokranjac“ Negotin

The BOQ is changed by inserting the Position of carpentry works in the part of the Summary Review.

Please see Attachment no. 2

- **In Lot 10** - Investment maintenance of school facilities: OŠ „Hajduk Veljko“ Štubik, Negotin;

The BOQ is unlocked.

Please see Attachment no. 2

Procurement committee

