

**AMENDMENT NO. 4**

**Procurement number N/R/01/18**

**Made on December 26<sup>th</sup> 2018**

In Tender Documents for procurement: Performing construction, reconstruction and renovation works for the fourth group of schools within School Modernisation Programme—Component 3, publication number N/R/01/18, amendment was made as follows:

1. Lot 5 - Construction of school gym OŠ „Aleksa Dejović“, Sevojno.  
BoQ for construction and construction finishing works, part VII Insulation works, position 8 is being modified so it reads:” "Procurement and installation of the roof panel d=16 cm of the type KS 1000RW IPN or appropriate, minimum fire resistance 45 min, with the necessary fillings. Calculation per m2.”

Please see Attachment no 1.

2. Lot 10 - Investment maintenance of school facilities: Umetnička škola „Stevan Mokranjac“ Negotin, OŠ „Hajduk Veljko“ Štubik, Negotin; OŠ „Vuk Karadžić“ Negotin BoQ for all works is being modified by forming columns for entering unit prices.

Please see Attachment no 1.

Procurement committee

