

**CORRIGENDUM NO. 1 OF TENDER DOSSIER FOR THE PROCUREMENT OF:  
EXECUTION OF WORKS ON THE CONSTRUCTION OF MULTI APARTMENT  
BUILDINGS IN LOZNICA, ARILJE, SUBOTICA, VRŠAC, PANČEVO, BAČKI  
PETROVAC AND NOVI SAD, PUBLICATION REFERENCE: RHP-W8-AB-  
CW/IOP1-2019**

Tender dossier for the procurement of execution of works on the construction of multi apartment buildings in Loznica, Arilje, Subotica, Vršac, Pančevo, Bački Petrovac and Novi Sad: RHP-W8-AB-CW/IOP1-2019, is being modified in Volume 3 – Bill of quantities Lot 4 - Subotica, regarding tenderers request for clarification, as follows:

1. *"In Bill of quantities for Lot 4, under column G in certain places, due to the smaller width of the column, it is not possible to see the amount. Given the fact that the column is locked it is not possible to expand the column in order to see the full amount.*

*Also, in certain places, where it is envisaged to enter rates under same Bill of quantities, it is impossible to enter rates under column F (rate), for example in position 2.1 of Structural works, 2.1.1 of Earth works and POS 1 Mechanically strip a layer of topsoil."*

Contracting Authority has made modifications regarding tenderers request for clarifications in Bill of quantities of building in Subotica – Lot 4.

**All other terms and conditions of the Tender Dossier remain unchanged.**

**The above mentioned modifications form an integral part of the Tender Dossier, and will be sent by e-mail to all the potential tenderers who have submitted request for receipt of Tender Dossier, under the name RHPW8ABCWIO122018boq1.**

Procurement committee

